

DATE SUBMITTED 09/25/2019
 SUBMITTED BY COMMUNITY DEVELOPMENT DIRECTOR
 DATE ACTION REQUIRED 10/02/2019

COUNCIL ACTION (X)
 PUBLIC HEARING REQUIRED ()
 RESOLUTION ()
 ORDINANCE 1ST READING ()
 ORDINANCE 2ND READING ()
 CITY CLERK'S INITIALS JS

**IMPERIAL CITY COUNCIL
 AGENDA ITEM**

SUBJECT: DISCUSSION/ACTION:
 ASPHALT RUBBER COMPOSITE LAYER OVERLAY ALONG PUERTO VALLARTA AVE FROM FONZIE AVE TO ROSARITO DR (BID NO. 2019-07)

1. AWARD OF CONTRACT TO AGGREGATES PRODUCTS, INC.

DEPARTMENT INVOLVED: COMMUNITY DEVELOPMENT DEPARTMENT

BACKGROUND/SUMMARY:

The Community Development Department conducted a competitive BID process for the rehabilitation of Puerto Vallarta Avenue from Fonzie Avenue to Rosarito Drive. Almost 50% of the targeted road was never completed by the developer and still needs the installation of the 2nd asphalt lift as illustrated in Exhibit 2 ("Site Plan"). The existing asphalt shows signs of substantial deterioration and several manhole/water valve covers were never adjusted to be flush with the road surface as illustrated in Exhibit 3 ("Photo Report"). The scope-of-work includes grinding of the whole cross-section of existing asphalt pavement, installation of conventional asphalt leveling course, asphalt-rubber aggregate membrane (ARAM), gap graded asphalt-rubber hot mix, utility adjustments and traffic control.

Staff released a BID published in the Imperial Valley Press, our City website, as well as planrooms to solicit proposals from contractors to complete the construction.

The following three (3) bids were received during the formal bidding process:

Aggregate Products, Inc. _____ \$234,292.50
 Hazard Construction, Inc. _____ \$275,985.63
 Granite Construction, Inc. _____ \$297,693.00

See attached Exhibit 1 ("BID Opening Act") for details.

FISCAL IMPACT: \$234,292.50 from CFD

ADMIN SERVICES SIGN INITIALS JS

STAFF RECOMMENDATION:

Staff recommends City Council award of contract to Aggregate Products, Inc. in the amount of \$234,292.50

DEPT. INITIALS DM

MANAGER'S RECOMMENDATION:

CITY MANAGER'S INITIALS [Signature]

MOTION:

SECONDED: APPROVED () REJECTED ()
 AYES: DISAPPROVED () DEFERRED ()
 NAYES:
 ABSENT: REFERRED TO:

Exhibit 1

BID Opening Act

BID NO. 2019-07

ASPHALT RUBBER COMPOSITE LAYER OVERLAY
ALONG PUERTO VALLARTA AVENUE
FROM FONZIE AVENUE TO ROSARITO DRIVE



Bids received by: DEBRA JACKSON

Were opened at 2:35 pm on 09/18/2019

By: DEBRA JACKSON - CITY CLERK

Witnessed by:

Signature

ARMANDO AGUILAR

JESUS VILLEGAS


COMPANY	BID AMOUNT	BID BOND
<u>BRANITE CONSTRUCTION COMPANY</u>	<u>297,693.00</u>	<input checked="" type="checkbox"/>
<u>ABDEENTE PRODUCTS INC.</u>	<u>234,293.50</u>	<input checked="" type="checkbox"/>
<u>HAZARD CONSTRUCTION</u>	<u>275,985.63</u>	<input checked="" type="checkbox"/>

BIDS WERE GIVEN TO Jesus Quijano FOR STUDY AND RECOMMENDATION TO CITY COUNCIL.

DEBRA JACKSON
CITY CLERK

9-18-19
DATE

Exhibit 2



LEGEND

- RESTORATION / PLACEMENT OF 2ND ASPHALT CONCRETE LIFT
- RESTORATION/OVERLAY
- PUERTO VALLARTA AVE. STREET NAME



NOTE: PHOTOGRAPHIC BACKGROUND IS FOR REFERENCE ONLY. SCALE IS APPROXIMATE.

NO.	REVISIONS	APPROVED	DATE

UNAUTHORIZED CHANGES & LEGEND: The engineer preparing these plans will not be responsible for, or liable for, inadvertent changes to or omissions of these plans. All changes to the plans must be in writing and must be approved by the preparer of these plans.



CITY OF IMPERIAL
 420 South Imperial Avenue
 Imperial, CA 92251
 Ph: (760) 355-3840 • Fax: (760)355-4718

COMMUNITY DEVELOPMENT DEPARTMENT
 SITE PLAN
 REHABILITATION AND 2ND ASPHALT LIFT
 PUERTO VALLARTA AVENUE
 FROM ROSARITO DR TO FONZIE AVE

SHEET
1
 OF
1
 04-070

DATE: 08/24/2017

Exhibit 3 – Photo Report
" ASPHALT RUBBER COMPOSITE LAYER OVERLAY ALONG PUERTO
VALLARTA AVE FROM FONZIE AVE TO ROSARITO DR"
CITY OF IMPERIAL BID NO. 2019-07



Exhibit 3 – Photo Report
"ASPHALT RUBBER COMPOSITE LAYER OVERLAY ALONG PUERTO
VALLARTA AVE FROM FONZIE AVE TO ROSARITO DR"
CITY OF IMPERIAL BID NO. 2019-07

